

Addendum 1

Owner: City of Unalaska

Project: Unalaska Marine Center Dock Resurfacing Position 5-7

Date: May 14, 2026

This Request for Proposals is hereby clarified or changed as follows:

1. Request for Proposals – Page 1, Page 3, Page 6

Delete “Due Date: May 28, 2:00pm”

Replace with “Due Date: June 4, 2:00pm”

**Questions & Answers**

**Q1.** Would the City consider adjusting either the questions deadline or the proposal due date to allow adequate time to review and implement agenda in lieu of Memorial Day?

**A1.** Proposals are now due on June 4, 2:00pm AKST. Questions will be received until May 29.

**Q2.** Could the City clarify the specific expected scope and function of the individual for Safety and Constructability Review?

**A2.** The City intends for the consultant to incorporate safety and constructability considerations throughout the design process. This includes considering applicable safety codes and requirements, construction sequencing, access, staging, and the challenges associated with working in an active cargo and port environment to help ensure the project can be constructed safely and efficiently while maintaining port operations.

**Q3.** Are there any expected upgrades for the existing crane rail?

**A3.** There are no expected upgrades to the crane rail as part of this project.