PND Project #: 111135.17

Project Name: City of Unalaska UMC Laydown Area

By: SBA
Checked: PK
Date: 10/16/18
BID SUMMARY
Item . . Engr's N:Iratzi;n Brice Ridge.
No. Spec No. Name of Item Unit | Quantity Estimate |Contractors, Inc. Contracting
LLC. Inc.
1 203(20) | SALVAGE EXISTING ARMOR ROCK LS AllReqd |$ 76,000 | $ 43,000($ 75000|% 80,000
2 203(21) | 6” MINUS SHOT ROCK FILL LS AllReq'd | $ 1,892,000 | $ 1,803,217 [ $ 1,500,000 | $ 1,470,000
3 301(5) AGGREGATE BASE COURSE, GRADING D-1 LS AllReq'd | $ 140,000 | $ 100,000 ($ 150,000 | $ 155,000
4 301(6) AGGREGATE BASE COURSE PRICE ADJ. CS | AlReqd |$ 20,000|$ 20,000($% 20,000|% 20,000
5 603(22) | STORMWATER SYSTEM LS AllReqd | $ 121050|$% 161,125|$% 90,000 $ 85,000
6 607(8) BOLLARD LS AllReq'd | $ 24,000 | $ 15,000 ($ 35000 $ 40,000
7 611(3) RIPRAP, CLASS | LS AllReq'd | $§ 306,000 | $ 295,000 (% 350,000 % 450,000
8 611(4) RIPRAP, CLASS IV LS AllReq'd | $§ 648,000 | $ 831,000 $ 1,610,000 | $ 980,000
9 611(5) RIPRAP PRICE ADJ. CS | AlReqd | $ 50,000|$ 50,000($% 50,000|$% 50,000
10 640(1) MOBILIZATION AND DEMOBILIZATION LS AllReq'd | $ 100,000 | $ 178,000 ($ 324,995|% 865,000
11 640(5) EARLY COMPLETION PRICE ADJ. CS | AllReqd | $ 50,000($ 50,000($ 50,000|$% 50,000
12 641(1) EROSION CONTROL ADMIN. LS AllReqd | $ 2,500 | $ 5,000 | $ 7,500 | $ 30,000
13 641(3) TEMPORARY EROSION CONTROL LS AllReq'd | $ 40,000 ($ 62,000 |$ 10,000 [ $ 85,000
14 641(5) TEMPORARY EROSION CONTROL (DIRECTIVE) CS | AllReqd | $ 10,000 | $ 5,000 | $ 5,000 | $ 5,000
15 642(1) CONSTRUCTION SURVEYING LS AllRegqd |$ 50,000($% 51,000|% 75,000($% 100,000
16 643(2) TRAFFIC MAINTENANCE LS AllReqd | $ 100,000 $ 70,000 ($ 90,000 % 80,000
17 645(1) PROTECTED SPECIES OBSERVERS LS AllReqd |$ 50,000($% 82000|% 50,000(% 67,500
18 646(1) CPM SCHEDULING LS AllReqd | $ 1,000 | $ 12,000 | $ 3,000 $ 30,000
19 647(1) DOZER, 65 HP MIN HOUR 10 $ 2,500 | $ 2,000 | $ 2,000 | $ 4,750
20 647(2) HYDRAULIC EXCAVATOR, 1 CY, 100 HP MIN HOUR 10 $ 2,500 | $ 2,000 | $ 2,500 | $ 4,750
Total Base Bid $ 3,685,550 | $ 3,837,342 | $ 4,499,995 | $ 4,652,000




